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ENGINEERING AND RELATED SERVICES 

NOVEMBER 22, 2013 

 

CONTRACTS NO. 4400004402, 4400004403 AND 4400004404 

RETAINER CONTRACTS FOR SAFETY STUDIES 

STATEWIDE 

 

DBE/WBE GOAL = 4%  

  

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of submittal.  One Prime-Consultant/Sub-Consultant(s) will be selected for this 

Contract. 

 

Project Manager – April Renard James Chapman 

 

All inquiries concerning this advertisement should be sent in writing to 

Alan.Dale@LA.gov. 

 

Only one (1) SF 24-102 submittal is required for this Advertisement, and it 

represents the Prime-Consultant/Sub-Consultant(s) Team’s qualifications and 

submittal for all three (3) of the referenced projects.  The identifying contract 

numbers must be listed on your 24-102 submittals cover page. 

 

Note that only one (1) Prime-Consultant/Sub-Consultant(s) Team will be selected 

for each of these projects.  No Team will be selected for more than on project. 

 

PROJECT DESCRIPTION 

 

The selected Consultant/Team will perform statewide engineering and technical 

assistance on safety studies to be performed at selected locations throughout the state.  

The Consultant/Team shall be required to execute a Task Order (TO) for each designated 

project which will specify the scope of services, contract time, and compensation.  Each 

TO will become part of the Retainer Contract. 

 

SCOPE OF SERVICES 

 

The selected Consultant will perform engineering and related services for safety studies 

at selected locations throughout the State of Louisiana, hereinafter referred to as “state”, 

and in accordance with the terms of this Retainer Contract under the direct supervision of 

the DOTD Project Manager and in coordination with the DOTD District Traffic and 

Operations Engineer, hereinafter referred to as “DTOE”, for the District in which the 

mailto:Alan.Dale@LA.gov
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engineering study is being performed.  The locations for study may include segments, 

intersections, or both.  The locations for study will be selected and approved by the 

DOTD Project Manager and the DOTD District Traffic Engineer.   

 

The Consultant shall have a comprehensive professional engineering knowledge of the 

transportation system across all modes, as well as an in-depth knowledge of DOTD’s 

planning, programming, environmental, federal funding mechanisms, design standards 

and knowledge of project management techniques.  

 

Task 1.0 – Stage 0 Feasibility Studies 

 

The Consultant will Conduct Stage 0 feasibility studies and prepare studies/checklists as 

requested by DOTD’s Highway Safety Section.  The Stage 0 studies/checklists must be 

prepared as outlined in DOTD’s Stage 0 manual, Stage 0:  Manual of Standard Practices.  

The Stage 0 manual can be found on DOTD’s website 

(http://www.dotd.la.gov/administration/stage_0/). 

 

1. Discuss and explain the purpose and need for the project in detail in the feasibility 

study and the Stage 0 Preliminary Scope and Budget Checklist. This shall include 

an overview of crash rates and crash types for the last 3 to 5 years, if available. 

 

2. Obtain, organize and review the engineering data required to prepare the 

studies/checklists.  It may include, but is not limited to the following items:   

 

a. Existing traffic data 

b. Crash data 

c. Existing highway plans (as-builts) 

d. Utility information 

e. Previous studies and reports 

f. Unit cost data 

g. Map to identify project site 

h. Aerial photography 

 

3. Provide geometric layouts of reasonable alternatives using aerial photography and 

DOTD’s design standards. 

 

4. Perform a safety analysis using the Highway Safety Manual predictive method, 

where applicable, and provide a quantitative comparison of safety for each 

alternative. Crash Modification Factors may be used if the predictive method is 

not applicable. 

 

5. Establish approximate right-of-way limits and area based on a standard template.  

Depict both the apparent right-of-way and the required right-of-way on the 

geometric layouts. 

 

http://www.dotd.la.gov/administration/stage_0/
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6. Develop preliminary cost estimates for each alternative based on unit cost data.  

The estimates will include the costs associated with engineering, environmental, 

construction, right-of-way acquisition, utility relocation and contingencies. 

 

7. Complete DOTD’s Environmental Checklist and include it in the feasibility 

report.  Analysis of each alternative, including the no build, will be made to the 

extent practicable.  Items to be considered include, but are not limited to social, 

economic, historic, cultural, recreational, archeological, noise, air, wetlands, flood 

plains, endangered or threatened species and/or their habitat and farmland.  

Identify and define the apparent environmentally sensitive areas, hazardous 

material sites and natural or manmade constraints to project development within 

the project’s limits, using field reconnaissance and aerial photography.  This task 

includes use of publicly available data sets and field review to locate community 

resources, utilities, etc.  In some cases, a complete environmental inventory will 

be necessary.  Analysis results and any information collected will be documented 

in a manner consistent with the requirements of the National Environmental 

Policy Act (NEPA). 

 

Task 2.0 –  Road Safety Assessments 

 

The Consultant will facilitate, conduct, and prepare Road Safety Assessments (RSA) for 

locations agreed upon by the DOTD Project Manager. Potential RSA locations will be 

reviewed by the Consultant in conjunction with the System Pavement Management 

Section (Pavement Preservation/Rehabilitation/Replacement (PRR) Program Manager). 

Locations for consideration are those with the following criteria: 

 

1. Non-preventative maintenance projects 

2. Abnormal and/or over-representative percentage of crash types 

 

Once the Consultant completes the Road Safety Assessment Checklist, identifies the 

qualifying locations, and receives approval from the DOTD Project Manager, the 

Consultant will notify the District Traffic Operations Engineer, District Design Engineer, 

and DOTD’s Law Enforcement Expert (LEE) that an RSA needs to be scheduled.  The 

Consultant will coordinate with the DOTD Project Manager and District to schedule the 

RSA and identify the stakeholders. The following is a list of potential stakeholders: 

 

1. District Design Engineer (required) 

2. District Traffic Operations Engineer (required) 

3. District Area Engineer 

4. Project Engineer 

5. Parish Maintenance Superintendent 

6. PRR Program Manager 

7. Law Enforcement Representative(s) 

8. Metropolitan Planning Organization (MPO) Representative, if applicable 

9. Strategic Highway Safety Plan (SHSP) Regional Coalition Member, if 

applicable 
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10. Local officials and others, as deemed appropriate by District 

11. City/Parish Public Works Representative 

12. FHWA Area Engineer 

 

Once the stakeholders are identified, the Consultant will coordinate and conduct the Road 

Safety Assessment. The Consultant will prepare the RSA report using the procedures as 

outlined:  

http://www.dotd.la.gov/highways/systemsengineering/syspreservation/documents/Road

%20Safety%20Assessment%20(RSA)%20FINAL%2009_2010.pdf.   

 

The draft RSA report will be submitted to the attendees of the RSA for comment. After 

comments are addressed, the final RSA report is submitted to the District Administrator 

for approval and signature. The Consultant will then send the approved report to the 

DOTD Project Manager and PRR Program Manager.  

 

Task 3.0 – Development of Plans for Low-Cost Safety Improvements 

 

The Consultant will prepare plan sheets for low-cost safety improvements as identified by 

a Road Safety Assessment, Stage 0 Feasibility Study, or other locations as identified by 

the DOTD Project Manager. Additional countermeasures may be recommended for 

inclusion into the plans using the FHWA’s Crash Modification Factor Clearinghouse. 

The plan sheets shall be developed in accordance with MUTCD and Roadside Design 

Guide with consideration of the Highway Safety Manual and NCHRP 600: Human 

Factors Guidelines for Road Systems. Each plan sheet shall be stamped and signed by a 

licensed professional engineer in the State of Louisiana. 

 

Task 4.0 – Safety Effectiveness Evaluation 

 

The Consultant will perform a safety effectiveness evaluation in accordance with the 

recommended practices outlined in the Highway Safety Manual. Safety effectiveness 

evaluation is the process of developing quantitative estimates of how a treatment, project, 

or a group of projects has affected crash frequencies or severities. The safety 

effectiveness evaluation may include: 

 

 Evaluating a single project at a specific site to document the safety effectiveness 

of that specific project, 

 Evaluating a group of similar projects to document the safety effectiveness of 

those projects, 

 Evaluating a group of similar projects for the specific purpose of quantifying a 

CMF for a countermeasure, and 

 Assessing the overall safety effectiveness of specific types of projects or 

countermeasures in comparison to their costs. 

 

Safety effectiveness evaluations may use several different performance measures, such as 

a percentage reduction in crashes, a shift in the proportions of crashes by collision type or 

http://www.dotd.la.gov/highways/systemsengineering/syspreservation/documents/Road%20Safety%20Assessment%20(RSA)%20FINAL%2009_2010.pdf
http://www.dotd.la.gov/highways/systemsengineering/syspreservation/documents/Road%20Safety%20Assessment%20(RSA)%20FINAL%2009_2010.pdf
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severity level, a CMF for a treatment, or a comparison of the safety benefits achieved to 

the cost of a project or treatment. 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standard, ASTM Standards or DOTD Test Procedures 

2. DOTD Location and Survey Manual 

3. DOTD Roadway Design Procedures and Details 

4. DOTD Hydraulics Manual 

5. DOTD Standard Specification for Roads and Bridges 

6. Manual of Uniform Traffic Control Devices 

7. DOTD Traffic Signal Design Manual 

8. National Environmental Policy Act (NEPA) 

9. National Electric Safety Code 

10. National Electric Code (NFPA 70) 

11. DOTD Environmental Impact Procedures (Vols. I-III) 

12. Policy on Geometric Design of Highways and Streets 

13. Construction Contract Administration Manual 

14. Materials Sampling Manual 

15. DOTD Bridge Design Manual 

16. Consultant Contract Services Manual 

17. Geotechnical Engineering Services Document 

18. Bridge Inspectors Reference Manual 

19. DOTD Stage 0 Manual of Standard Practice 

20. DOTD Stage 1 Manual of Standard Practice 

21. Highway Safety Manual 1
st
 Edition 

22. NCHRP 600: Human Factors Guidelines for Road Systems 

23. AASHTO’s Roadside Design Guide 
 

Follow link below for the individual reference links: 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/

18fc2860512aba5886257a62006133b8?OpenDocument 

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with each TO shall 

be based on negotiated work-hours using DOTD established billable rates for the actual 

work performed on the Task Order.    

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
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The amount payable under this Retainer Contract for services to be performed under the 

various TO’s shall not exceed a maximum of $1,000,000.  Each TO shall be payable 

under the respective TO project number which shall be obtained by the Project Manager.   

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm. Vehicle rental rates will 

require prior approval from the DOTD Project Manager.  

 

The Consultant may request to have the initial billable rates updated on a yearly basis.   

However, any adjustment to the Contract billable rates shall not be cause for an increase 

in the maximum compensation limitation imposed herein.  

 

CONTRACT TIME AND NOTICE TO PROCEED 

 

This Retainer Contract shall be in effect for the duration of three years.  The services to 

be performed for each Task Order (TO) will be determined prior to the execution of the 

TO.  The Consultant will proceed with the services required in the TO upon issuance of 

the Notice to Proceed from the DOTD. The contract time for each TO, will be specified 

in the executed TO.  Any TO in effect, prior to the expiration date of the Retainer 

Contract shall be completed. 

 

ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic deliverables in conformance with the 

DOTD Software and Deliverable Standards for Electronic Plans document. The 

Consultant is also responsible for ensuring that Sub-Consultants submit their electronic 

deliverables in conformance with the same standards.   The DOTD Software and 

Deliverable Standards for Electronic Plans document and DOTD CAD Standards 

Downloads are available via links on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental 

updates of software as needed or required.  The Consultant hereby agrees to install major 

updates to software versions and CAD Standard Resources in a timely manner.  Major 

updates of CAD standards and software versions shall be applied per directive or 

approval of the DOTD Design Automation Manager.  Such updates will not have a 

significant impact on the plan development time or project delivery date, nor will they 

require the Consultant to purchase additional software.  Prior to proceeding with plan 

development, the Consultant shall contact the Project Manager for any special 

instructions regarding project-specific requirements. 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development Manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

The Consultant shall upload (or check in) electronic deliverables directly into the DOTD 

ProjectWise repository at each plan delivery milestone.  Consultants are responsible for 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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performing certain operations at each milestone including, but not limited to, the 

following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as 

needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing 

tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD 

standards and procedures (Final Plans, Revisions and Change Orders).  Signatures 

shall be applied in signature blocks provided with electronic seals and Title 

Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project 

Manager shall notify the Consultant regarding the availability of two automatically-

generated informational reports in ProjectWise.  These reports document the completion 

status and other information regarding indexing attributes and CAD standards.  

Consultants shall take these reports into account and make any necessary adjustments to 

plans before the next submittal milestone; or sooner, if directed by the Project Manager. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program or adopt DOTD's program; in order to provide a mechanism by which all 

construction plans can be subject to a systematic and consistent review.  Consultant's 

must ensure quality and adhere to established design policies, procedures, standards and 

guidelines in the preparation and review of all design products.  The DOTD shall provide 

limited input and technical assistance to the Consultant.  The Consultant's plans shall 

meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual 

and EDSM No. Volume I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 

with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for 

Project Delivery, and a certification that the plans meet the DOTD's quality standards. 

 

ITEMS TO BE PERFORMED BY DOTD 

 

DOTD will provide copies of or access to crash reports, maps, surveys, plans, right-of-

way information and/or any other pertinent information in its files that may assist the 

Consultant in performing this work. 
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MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met by the Prime-Consultant at the time of 

submittal:  

 

1. At least one Principal of the Prime-Consultant must be a Professional Engineer 

registered in the State of Louisiana. 

2. At least one Principal or a responsible member of the Prime-Consultant must be a 

Professional Civil Engineer registered in the State of Louisiana. 

3. The Prime-Consultant must also employ on a full time basis, a minimum of one 

Registered Professional Civil Engineer, with at least three years of experience in 

the preparation of planning and environmental documents. 

4. The Prime-Consultant must also employ on a full time basis, a minimum of one 

Registered Professional Civil Engineer with at least five years of experience in 

roadway design. 

5. The Prime-Consultant must also employ on a full-time basis or through the use of 

a Sub-Consultant, one Environmental Professional with a minimum of three years 

of experience in the preparation of documents in accordance with the National 

Environmental Policy Act (NEPA) for the Federal Highway Administration 

(FHWA).  

6. The Prime-Consultant must employ on a full time basis, one or more Professional 

Civil Engineers registered in the State of Louisiana who has been trained in the 

use of the Highway Safety Manual. Acceptable courses are the 2 ½ day 

workshops conducted by the FHWA Resource Center, NCHRP 17-38 or 

equivalent as approved by DOTD.  

7. The Prime-Consultant, or the use of a Sub-Consultant must employ on a full time 

basis, one or more Professional Civil Engineers registered in the State of 

Louisiana, with a minimum of five years of experience in traffic analysis and 

certified as Professional Traffic Operations Engineers. 

Training Certifications/Certifications of Compliance must be submitted with and 

made part of the Consultants DOTD Form 24-102 for all Personnel Requirements 

listed herein. 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6; ** 

5.  Consultant’s current work load with DOTD, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4; *  

 

* Location will be based from Marksville, LA 
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** The Traffic Safety (TS) performance rating will be used for this project.   

 

Complexity Level: Simple 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  The rating will then be multiplied by the corresponding weighting factor.  The 

firm’s rating in each category will then be added to arrive at the Consultant’s final rating. 

 

If Sub-Consultants are used the Prime Consultant must perform a minimum of 51% of the 

work for the overall project.  Each member of the Consultant/Team will be evaluated on 

their part of the contract, proportional to the amount of their work.  The individual team 

member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Alan Dale – Ex officio 

2. James Chapman April Renard – Project Manager 

3. Alex Farr 

4. Connie Betts 

5. Darrell Moore 

6. Kimberly McDaniel 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution of the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. Neither the Consultant, nor any other party on behalf of the Consultant, 

shall contact any LA DOTD employees, including but not limited to, 

department heads; members of the evaluation teams; and any official who 

may participate in the decision to award the contract resulting from this 
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advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  The Prime-Consultant may require the 

Sub-Consultant(s) to carry professional liability insurance.  This insurance will be written 

on a “claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform 

an annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant/Team will submit semi-annual labor rate information, when 

requested by DOTD. 

 

The selected Consultant/Team will maintain an approved Project Cost System, and 

segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as 

well as interim audits, may be required.  For audit purposes, the selected 

Consultant/Team will maintain accounting records for a minimum of five years after final 

contract payment. 

 

DBE/WBE - The selected Consultant Team will have a DBE/WBE goal of 4% of the 

contract fee.  DBE/WBE participation will be limited to the firms listed on the LA 

DOTD UCP DBE Directory which can be found at the following link:  

http://www8.dotd.la.gov/UCP/UCPSearch.aspx.  The DOTD Project Manager shall 

review submitted invoices to determine if the DBE/WBE goals are being achieved.  

http://www8.dotd.la.gov/UCP/UCPSearch.aspx
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If the Consultant has failed to meet the goal and no good faith efforts have been 

made, the DOTD Project Manager shall notify the Compliance Section, and at that 

time the DBE/WBE portion of the Contract fee will be withheld from the Prime 

Consultant. 

 

Any Consultant currently under contract with the DOTD and who failed to meet all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD.  All submittals must be in accordance with the requirements of this 

advertisement and the Consultant Contract Services Manual.  Any Consultant/Team 

failing to submit any of the information required on the 24-102, or providing inaccurate 

information on the 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

The DOTD Form 24-102 will be identified with Contracts No. 4400004402, 

4400004403 and 4400004404, and will be submitted prior to 3:00 p.m. CST on 

Wednesday, December 11, 2013, by hand delivery or mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Alan Dale, P.E. 

Consultant Contracts Services Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1401 

 

 

 

http://www.dotd.louisiana.gov/
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REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted, and/or cancel this announcement if it is determined 

to be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD, and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 


